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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 

30-105-04EXCEPTION TO SF 30 
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

a. This ammendment is for Monterey-Princedale Landside Ditch, Channel Improvement.

b.   The following changed are hereby issued:  SECTION 00010, SUPPLY OR SERVICES AND PRICES/COSTS, quantities have changed to
 reflect amounts in Summary of Changes.    See attached revised Bid Schedule. 

c.  SECTION 00100, CONDITIONS AND NOTICES TO BIDDERS, FAR Clause 52.236-27, paragraph c.  Mr. Donald Tutor's phone number
 901-544-3856 is deleted.

d.  SECTION 01027A, MEASUREMENT AND PAYMENT is deleted in its entirety and replaced with new SECTION 01027A, MEASUREMENT
 AND PAYMENT.

e.  SECTION 01357, STORM WATER POLLUTION PREVENTION PLAN is deleted in its entirety and replaced with new SECTION 01357, STORM
 WATER POLLUTION PREVENTION PLAN.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 4

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 19-May-2005

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR 

(Signature of Contracting Officer)(Signature of person authorized to sign) 

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912EQ-05-B-0004 
X 9B. DATED (SEE ITEM 11)

29-Apr-2005 

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; 
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN 

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT:   Contractor is not, is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter 
 where feasible.) 

10A. MOD. OF CONTRACT/ORDER NO.

0001 
2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY 

3. EFFECTIVE DATE 
19-May-2005

CODE 
US ARMY ENGINEER DISTRICT, MEMPHIS 
167 N MAIN STREET  B202
MEMPHIS TN 38103-1894

W912EQ 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE 

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
         
SUMMARY OF CHANGES   
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
                The required performance has changed from: 
 
The work consists of clearing, removal and disposal of debris, excavation, culvert replacement with riprap 
placement at four (4) different locations, riprap placement at two (2) different bridge locations, riprap placement at 
inlet locations, environ mental protection, and  turfing along Monterey-Princedale Landside Ditch from approximate 
Baseline Station 155+75 to 812+00.  The estimated vlaue of the proposed work is between $500,000.00 and 
$1,000,000.00. There are fourteen (14) sheets in the set of drawings. 
 
THIS WILL BE AN UNRESTRICTED PROCUREMENT WITH HUBZONE PRICE EVALUATION 
PREFERENCE (SEE SECTION 0700, CLAUSE 52.219-4) 
 
The services or supplies to be procured in this solicitiation are classified in NAICS Code 237990. For the purpose of 
this procurementsto qualify as a small business concern, in addition to being independently owned and operated and 
not donimate in the field in which it is bidding on Government contracts, the concern must have had average annual 
sales reciepts for the proceeding three fiscal years not exceeding $28.5 million. 
 
*Any award issued from the solicitation is pursuant to the Small Business Competitiveness Demonstration 
Program* 
 
To: 
 
Monterey-Princedale Landside Ditch, Channel Improvement, Cross County, Arkansas - St. Francis Basin – 
Maintenance.The work consists of clearing, removal and disposal of debris, excavation, culvert replacement with 
riprap placement at four (4) different locations, riprap placement at inlet locations, environmental protection, and 
turfing along Monterey-Princedale Landside Ditch from approximate Baseline Station 155+75 to 812+00. The 
estimated value of the proposed work is between $500,000.00 and $1,000,000.00. There are thirteen (13) sheets in 
the set of drawings. 
 
THIS WILL BE AN UNRESTRICTED PROCUREMENT WITH HUBZONE PRICE EVALUATION 
PREFERENCE (SEE SECTION 0700, CLAUSE 52.219-4) 
 
The services or supplies to be procured in this solicitiation are classified in NAICS Code 237990. For the purpose of 
this procurementsto qualify as a small business concern, in addition to being independently owned and operated and 
not donimate in the field in which it is bidding on Government contracts, the concern must have had average annual 
sales reciepts for the proceeding three fiscal years not exceeding $28.5 million. 
 
*Any award issued from the solicitation is pursuant to the Small Business Competitiveness Demonstration 
Program*.  
 
 
 
        CLIN 0002  
                The pricing detail quantity has decreased by 2.00 from 657.00 to 655.00.  
 
 
 
        CLIN 0003  
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                The pricing detail quantity has decreased by 2,050.00 from 75,050.00 to 73,000.00.  
 
 
 
        CLIN 0004  
                The pricing detail quantity has decreased by 600.00 from 2,750.00 to 2,150.00.  
 
 
 
        CLIN 0005  
                The pricing detail quantity has decreased by 2,400.00 from 10,300.00 to 7,900.00.  
 
 
 
        CLIN 0006  
                The CLIN description has changed from Corragated Metal Pipe, 60 -Inch Diameter to Corrugated Metal 
Pipe, 60 -Inch Diameter.  
 
 
 
        CLIN 0008  
                The pricing detail quantity has decreased by 152.00 from 153.00 to 1.00.  
                The unit of issue has changed from Acre to Lump Sum.  
 
 
 
The following have been added by full text:  
        BID SCHEDULE 
NOTE:  Bidders shall furnish unit prices for all items listed on the schedule of bid items, which require unit prices.  
If the bidder fails to insert a unit price in the appropriate blank for required items, but does furnish an extended total 
or an estimated amount for such items, the Government will deem his unit price to be the quotient obtained by 
dividing the extended estimated amount for that line item by the quantity.  IF THE BIDDER OMITS BOTH THE 
UNIT PRICE AND THE EXTENDED ESTIMATED AMOUNT FOR ANY ITEM, HIS BID WILL BE 
DECLARED NONRESPONSIVE. 
  
Award will be made as a whole to one bidder.    
 
AC = Acre 
CY = Cubic Yard 
HL = Hundred Linear Feet 
LF = Linear Foot 
LS = Lump Sum 
TN = Ton 
 
 
If a bid or modification to a bid based on unit prices is submitted and provides for a lump sum adjustment to the total 
estimated cost, the application of the lump sum adjustment to each unit price, including lump sum units, in bid 
schedule must be stated, or, if it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a 
pro rata basis to every unit price in the bid schedule. 

 
Bidders are cautioned to read the contract clause entitled “Required Central Contractor Registration Alternate A”  
(252.204-7004 Alt A) located in Section 00700. 
 
QUANTITY ESTIMATES - Estimates of quantities involved in certain items of work for which bids are being 
solicited on a lump sum or job basis have been made for the use of the Government.  Copies of these quantity 



W912EQ-05-B-0004 
0001 

Page 4 of 4 
 

 

estimates may be obtained from the U S Army Engineer District Memphis, 167 North Main Street, Room 762, 
Memphis, Tennessee 38103-1894, telephone 901/544-3236, or visit our website at http://www.mvm.usace.army.mil/   
It is to be expressly understood that the accuracy of these estimates is in no way warranted and that the furnishing of 
this information to a bidder will not relieve him of his responsibility to estimate the quantities involved. It is further 
to be expressly understood that in no case will such estimate be used as a basis of claim against the Government. 

 
Technical POC:  Jerry Welch  901-544-3236 

Jerry.R.Welch@mvm02.usace.army.mil 
 
Administrative POC:  Adrian Gavins 901-544-0838 

Adrian.o.Gavins@mvm02.usace.army.mil 
 
 
  
 
 
SECTION 00100 - INSTRUCTIONS TO BIDDERS  
 
 
 
The following have been modified:  
         
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) An organized site visit has been scheduled for-- 
 5 May 2005 and 19 May 05 
  
 (c)  Participants will meet at-- 
 BIDDERS DESIRING  A SITE VISIT SHALL CONTACT THE AREA ENGINEER 
AT LEAST ONE DAY PRIOR TO THE SCHEDULED SITE VISIT. 
 
 NAME: Mr. Donald R. tutor 
  Area Engineer 
 
 ADDRESS: Wynne, AR Area Office 
         1932 N. Falls Boulevard, P. O. Box 729 
         Wynne, Arkansas 72396-0729 
 
 TELEPHONE:  (870) 238-7983 
 COLLECT TELEPHONE CALLS WILL NOT BE ACCEPTED. 
 
(End of provision) 
  
 
(End of Summary of Changes)  
 



W912EQ-05-B-0004 
AMENDMENT #0001 

Section 00010 - SOLICITATION CONTRACT FORM 
 
Section Supplies or Services and Price 
 

MONTEREY-PRINCEDALE LANDSIDE DITCH CHANNEL IMPROVEMENT 
CROSS COUNTY, ARKANSAS 

 
BID SCHEDULE 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
      
0001 Mobilization and 

Demobilization 
1 Lump Sum XXX.XX __________________ 

 
0002 Clearing 

 
655 Hundred 

Feet-
Linear 

____________ __________________ 

 
0003 Excavation 73,000 Cubic 

Yard 
____________ __________________ 

 
0004 Filter Material 2,150 Net Ton 

(2,000 LB) 
____________ __________________ 

 
0005 Riprap R-90 7,900 Net Ton 

(2,000 LB) 
____________ __________________ 

 
0006 Corrugated Metal Pipe, 

60 -Inch Diameter 
939 Linear 

Foot 
____________ __________________ 

 
0007 Aggregate Surfacing 1 Lump Sum XXX.XX ___________________ 

 
0008 Dressing, Fertilizing, 

Seeding, and Mulching 
1 Lump Sum XXX.XX __________________ 

 
0009 Environmental 

Protection 
1 Lump Sum XXX.XX __________________ 

 
 
 
 
                                          GRAND TOTAL ITEMS 0001 THRU 0009 
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SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01270A

MEASUREMENT AND PAYMENT

PART 1   GENERAL

  1.1   LUMP SUM PAYMENT ITEMS
    1.1.1   Mobilization and Demobilization
      1.1.1.1   Payment
      1.1.1.2   Unit of Measure
    1.1.2   Aggregate Surfacing
      1.1.2.1   Payment
      1.1.2.2   Unit of Measure
    1.1.3   Dressing, Fertilizing, Seeding, and Mulching
      1.1.3.1   Payment
      1.1.3.2   Unit of Measure
    1.1.4   Environmental Protection
      1.1.4.1   Payment
      1.1.4.2   Unit of Measure
  1.2   UNIT PRICE PAYMENT ITEMS
    1.2.1   Clearing
      1.2.1.1   Payment
      1.2.1.2   Measurement
      1.2.1.3   Unit of Measure
    1.2.2   Excavation
      1.2.2.1   Payment
      1.2.2.2   Measurement
      1.2.2.3   Unit of Measure
    1.2.3   Filter Material
      1.2.3.1   Payment
      1.2.3.2   Measurement
      1.2.3.3   Unit of Measure
    1.2.4   Riprap R-90
      1.2.4.1   Payment
      1.2.4.2   Measurement
      1.2.4.3   Unit of Measure
    1.2.5   Corrugated Metal Pipe, 60-inch
      1.2.5.1   Payment
      1.2.5.2   Measurement
      1.2.5.3   Unit of Measure

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION - NOT USED

-- End of Section Table of Contents --

SECTION 01270A  Page 1
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SECTION 01270A

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, meeting safety requirements, tests and reports, and for performing 
all work required for which separate payment is not otherwise provided.

1.1.1   Mobilization and Demobilization

1.1.1.1   Payment

Payment will be made for costs associated with mobilization and 
demobilization, as defined in Special Clause PAYMENT FOR MOBILIZATION AND 
DEMOBILIZATION.

1.1.1.2   Unit of Measure

Unit of measure:  lump sum:  LS.

1.1.2   Aggregate Surfacing

1.1.2.1   Payment

Payment for aggregate surfacing will be made at the contract lump sum price 
for "Aggregate Surfacing," which price and payment shall constitute full 
compensation for furnishing all material and equipment and performing all 
labor for placing aggregate surfacing; and all other operations incidental 
thereto; all as specified in SECTION 02731.

1.1.2.2   Unit of Measure

Unit of measure:  lump sum:  LS.

1.1.3   Dressing, Fertilizing, Seeding, and Mulching

1.1.3.1   Payment

Payment for rough and/or finish dressing, fertilizing, seeding, and 
mulching will be made at the contract lump sum price for "Dressing, 
Fertilizing, Seeding, and Mulching," which price and payment shall 
constitute full compensation for preparation of ground surfaces, furnishing 
and distributing fertilizer, seed, and mulch; and performing all operations 
incidental thereto; as specified in SECTION 02935 ESTABLISHMENT OF TURF.  

SECTION 01270A  Page 2
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No payment for turfing will be made until acceptance by the Contracting 
Officer or his/her representative.

1.1.3.2   Unit of Measure

Unit of measure:  lump sum:  LS.

1.1.4   Environmental Protection

1.1.4.1   Payment

Payment will be made for costs associated with operations necessary to 
provide environmental protection as specified in SECTION 01355A, SECTION 
01356A, and SECTION 01357.  The Contractor shall be responsible for payment 
of fees associated with environmental permits, application, and/or notices 
obtained by the Contractor.  The Contractor shall be responsible for 
payment of all fines/fees for violation or non-compliance with Federal, 
State, Regional and local laws and regulations.  Temporary Environmental 
Seeding is included in the Environmental Protection.

1.1.4.2   Unit of Measure

Unit of measure:  lump sum:  LS.

1.2   UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract for which unit price payments 
will be made are listed in the BID SCHEDULE in SECTION 00010 and described 
below.  The unit price and payment made for each item listed shall 
constitute full compensation for furnishing all plant, labor, materials, 
and equipment, and performing any associated Contractor quality control, 
meeting safety requirements, tests and reports, and for performing all 
related work required for which separate payment is not otherwise provided.

1.2.1   Clearing

1.2.1.1   Payment

Payment for clearing, measured as prescribed below, will be made at the 
contract unit price per station (100 linear feet) for "Clearing," which 
price and payment shall constitute full compensation for furnishing all 
plant, labor, material, and equipment and performing all operations 
necessary for clearing of the areas specified herein, as specified in 
Section 2210 CLEARING AND EXCAVATION, or as indicated on the drawings; for 
removing and disposing of all cleared materials.  No reduction of the 
contract quantity will be made for areas within the areas specified to be 
cleared which require no clearing or which are partly cleared.

1.2.1.2   Measurement

Measurement will not be required.  Partial payments will be made by 
estimating approximate station locations through the area by use of 
prominent topographic features in the field.  No reduction of the contract 
quantity will be made for areas within the areas specified for clearing 
which require no clearing.

1.2.1.3   Unit of Measure

Unit of measure:  hundred linear feet:  HL.

SECTION 01270A  Page 3
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1.2.2   Excavation 

1.2.2.1   Payment

Payment for excavation, measured as prescribed hereinabove, will be made at 
the applicable contract unit price per cubic yard for "Excavation," which 
price and payment shall constitute full compensation for furnishing all 
material and equipment and performing all labor for excavation for the 
channel, inlet ditches and drains, lateral ditches; embedment of filter 
material and riprap; disposal of excavated material including construction 
of structures for the control of excavated material; and all other 
operations incidental therto as specified in SECTION 02210.

1.2.2.2   Measurement

A survey of the site for excavation of the channel will be made in 
accordance with the SPECIAL CONTRACT REQUIREMENTS entitled "Quantity 
Surveys," and all measurement of excavation will be based on this survey; 
material excavated from lateral ditches and inlet ditches as specified 
above will be measured for payment.  The quantity of channel excavation to 
be paid for will be computed between the ground surface, as determined by 
the above noted surveys, and the theoretical slope lines and grade lines 
for such excavation as indicated on the drawings and/or specified herein.  
No allowance will be made for over-depth excavation, for the removal of any 
material outside the required side slope lines, nor for additional surveys 
for the removal of shoaling as specified in SECTION 02210 SLIDES AND 
SHOALS, except as provided in SECTION 02210 EXISTING CHANNEL.

1.2.2.3   Unit of Measure

Unit of measure:  cubic yard:  CY.

1.2.3   Filter Material

1.2.3.1   Payment

Payment for filter material will be made at the contract unit price as 
applicable per ton for "Filter Material," which price and payment shall 
include all costs of furnishing, hauling, handling, placement and 
maintaining the filter material, all as specified in SECTION 02542.

1.2.3.2   Measurement

If the filter material is delivered by railroad, weights as acceptable to 
the railroad for freight charge purposes, will be accepted as measurement 
of the filter material.  Copies of freight bills or certifications of 
weights acceptable to the railroad for freight charge purposes shall be 
furnished.  If not delivered by railroad, but delivered by truck, the 
filter material will be measured for payment, in the presence of a 
Government Inspector, unless waived by the Contracting Officer, by being 
weighed and approved using accurately calibrated scales furnished by and at 
the expense of the Contractor.  Weight certificates furnished by a public 
weighmaster where available will be acceptable in lieu of such procedure 
when authorized by the Contracting Officer.  Individual weight tickets 
shall be furnished to the Government Inspector at the time of delivery.

SECTION 01270A  Page 4
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1.2.3.3   Unit of Measure

Unit of measure:   ton: TN.

1.2.4   Riprap R-90

1.2.4.1   Payment

Payment for Riprap R-90 will be made at the contract unit price as 
applicable per ton for Riprap R-90 which price and payment shall include 
all costs of furnishing, hauling, handling, placement and maintaining the 
R-90; all as specified in SECTION 02542.

1.2.4.2   Measurement

If the riprap R-90 is delivered by railroad, weights as acceptable to the 
railroad for freight charge purposes, will be accepted as measurement of 
the riprap R-90.  Copies of freight bills or certifications of weights 
acceptable to the railroad for freight charge purposes shall be furnished.  
If not delivered by railroad, but delivered by truck, the riprap R-90 will 
be measured for payment, in the presence of a Government Inspector unless 
waived by the Contracting Officer, by being weighed and approved using 
accurately calibrated scales furnished by and at the expense of the 
Contractor.  Weight certificates furnished by a public weighmaster where 
available will be acceptable in lieu of such procedure when authorized by 
the Contracting Officer.  Individual weight tickets shall be furnished to 
the Government Inspector at the time of delivery.

1.2.4.3   Unit of Measure

Unit of measure: ton:  TN.

1.2.5   Corrugated Metal Pipe, 60-inch

1.2.5.1   Payment

Payment for the corrugated metal pipe, 60-inch culverts will be made at the 
applicable contract unit price per linear foot for "Corrugated Metal Pipe, 
60-inch," which price and payment shall constitute full compensation for 
furnishing and installing the cuverts; incidental excavation required for 
the removal of the existing culverts and installation of the new culverts; 
backfilling around and over the culverts; the material for backfilling 
around and over the culverts; disposition of the existing culverts; and all 
other operations incidental thereto; all as specified in SECTION 02700 and 
as applicable to each individual culvert.

1.2.5.2   Measurement

The corrugated metal pipe, 60-inch culverts will be measured for payment by 
the linear foot.  Such measurement will be made in the field and will be 
based on the length installed as determined and approved by the Contracting 
Officer.

1.2.5.3   Unit of Measure

Unit of measure: linear foot:  LF.

SECTION 01270A  Page 5
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PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION - NOT USED

    -- End of Section --

SECTION 01270A  Page 6
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SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01357

STORM WATER POLLUTION PREVENTION PLAN

PART 1   LOCATION AND NATURE OF ACTIVITY

PART 2   AREA AFFECTED

PART 3   CONTROL OF POLLUTANTS DURING CONSTRUCTION

  3.1   NON-STRUCTURAL MEASURES
    3.1.1   General
    3.1.2   Protection of Landscape
    3.1.3   Reduction of Exposure of Unprotected Erodible Soils
  3.2   STRUCTURAL MEASURES
    3.2.1   General
    3.2.2   Silt Fences
    3.2.3   Check Dams
    3.2.4   Sediment Basins
    3.2.5   Other Measures
    3.2.6   Velocity Dissipation Devices

PART 4   CONTROL OF POLLUTANTS AFTER CONSTRUCTION

  4.1   ESTABLISHMENT OF TURF
    4.1.1   General
    4.1.2   Fertilizer
    4.1.3   Seeding
    4.1.4   Mulching
  4.2   STATE AND LOCAL CONTROLS

PART 5   RUNOFF COEFFICIENT, IMPERVIOUS AREAS, SOILS

PART 6   RECEIVING WATER

PART 7   INSPECTIONS

  7.1   General
  7.2   Disturbed Areas and Areas Used for Material Storage
  7.3   Modification of Pollution Plan
  7.4   Reports

PART 8   OTHER CONSIDERATIONS

  8.1   Location of Construction in Regard to Waters Classified in 10 CSR 
20-7.013

  8.2   Proximity of Site to Major Reservoirs

PART 9   DEFINITIONS

SECTION 01357  Page 1
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  9.1   Best Management Practices (BMPs)
  9.2   Commencement of Construction
  9.3   Drainage Swale
  9.4   Check Dam
  9.5   Final Stabilization

PART 10   CERTIFICATION

-- End of Section Table of Contents --

SECTION 01357  Page 2
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SECTION 01357

STORM WATER POLLUTION PREVENTION PLAN

ST. FRANCIS BASIN-MAINTENANCE
MONTEREY-PRINCEDALE LANDSIDE DITCH

CHANNEL IMPROVEMENT
STORM WATER POLLUTION PREVENTION PLAN

FOR STORM WATER GENERAL PERMIT
U.S. ARMY CORPS OF ENGINEERS, MEMPHIS DISTRICT

PART 1   LOCATION AND NATURE OF ACTIVITY

The work specified in this section consists of the Contractor implementing, 
and diligently pursuing all measures required in the Storm Water Pollution 
Prevention Plan (SWPPP).  The purpose of the SWPPP is to control soil 
erosion and the resulting sediment to the extent necessary to prevent 
sediment from leaving the contract rights-of-way and prevent pollution of 
any water body caused by the runoff from the areas of construction 
activities under this contract, as specified herein and shown on the 
contract drawings.  The Contractor shall review the SWPPP to determine 
requirements for compliance.  In addition, the Contractor shall ascertain 
that his subcontractors have reviewed the plan, and that they comply with 
its provisions.  The Contractor shall ensure that all subcontractors sign 
the CERTIFICATION located at the end of this section.

The project is located in Cross County, Arkansas along Monterey-Princedale 
Landside Ditch, upstream of Highway 64.  The work consists of providing a 
20 foot bottom width at the existing thalweg elevation, generally following 
the existing channel alignment and minimizing the amount of excavation from 
approximate Baseline Station 155+75 to 812+00, culvert replacements with 
riprap placement at four different locations, and riprap placement at inlet 
ditch locations as indicated on the drawings.  Work side of 
Monterey-Princedale Landside Ditch is right bank.  Approximately 73,000 
cubic yards of material will be removed from Monterey-Princedale Landside 
Ditch and approximately 7,900 tons of R-90 riprap will be placed.

A set of construction drawings showing the project location and the details 
of installation of the environmental protection measures will be located on 
the construction site at all times.  Flow arrows indicating drainage 
patterns are shown on the contract drawing, Temporary Erosion Control 
Devices.      

PART 2   AREA AFFECTED
   
The total area of the site, within the right-of-way limits, which will be 
impacted by construction, is approximately 187 acres.

PART 3   CONTROL OF POLLUTANTS DURING CONSTRUCTION

Structural and/or non-structural measures shall be located along the 
channel as shown on the contract drawings and shall be identified and/or 
constructed in a timely manner as to minimize the introduction of sediment 
into Monterey-Princedale Landside Ditch as a result of storm water runoff.  
Controls shall be put in place prior to disturbance of soil and maintained 
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until soils are stabilized. 

3.1   NON-STRUCTURAL MEASURES
         
3.1.1   General 

Prior to the beginning of any construction, the Contracting Officer will 
identify all land resources to be preserved within the Contractor's work 
area.  The Contractor shall not remove, cut, deface, injure, or destroy 
land resources including trees, shrubs, vines, grasses, topsoil, and land 
forms outside the construction limits without special permission.  The 
Contractor shall provide effective protection for land, water and 
vegetation resources at all times.  The Contractor shall construct or 
install temporary and/or permanent erosion and sedimentation control 
features as indicated herein to minimize pollutants entering 
Monterey-Princedale Landside Ditch, other water bodies, or wetlands.

   
3.1.2   Protection of Landscape  

Trees, shrubs, vines, grasses, landforms and other landscape features 
indicated and defined on the contract drawings or as directed by the 
Contracting Officer to be preserved shall be clearly identified by marking, 
fencing, wrapping with boards, or other approved techniques.  

3.1.3   Reduction of Exposure of Unprotected Erodible Soils  

All earthwork shall be planned and conducted to minimize the duration of 
exposure of unprotected soils.  Vegetative ground cover shall not be 
destroyed, removed or disturbed more than 20 calendar days prior to grading 
or earth moving.  Clearing shall progress in reasonably sized increments as 
needed to use the areas developed.  To the extent feasible, material 
embankments, side slopes, back slopes, berms and any other exposed surfaces 
shall be stabilized by temporary seeding, mulching, fabric mats or other 
approved stabilization methods, as soon as possible after material 
placement, or within 14 days on areas that will remain unfinished more than 
21 calendar days.  Should construction be halted, for any reason, 
temporarily or permanently, for more than 21 days, in any portion of the 
site, temporary or permanent turfing measures, or other approved temporary 
stabilization of exposed areas, such as mulching, shall be accomplished 
within 14 days after construction is halted.

3.2   STRUCTURAL MEASURES

3.2.1   General

Temporary erosion and sediment control measures such as silt fences, check 
dams, and sedimentation basins shall be constructed and maintained until 
permanent drainage and erosion control facilities are complete and 
operative.  Placement of perimeter controls shall commence with initiation 
of construction and shall remain in effect during the remainder of 
construction until final stabilization of those portions of the site upward 
of the perimeter control.  Temporary erosion controls shall be maintained 
until final stabilization of exposed areas, after which they shall be 
removed.  All structural devices shall be constructed in accordance with 
the standard drawing, TEMPORARY EROSION CONTROL DEVICES.

      
3.2.2   Silt Fences  

If used, silt fences shall be constructed in those locations where storm 
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water may flow from the construction site; all necessary efforts shall be 
employed to minimize the entry of excavated material into 
Monterey-Princedale Landside Ditch, other water bodies, or wetlands.   

      
3.2.3   Check Dams

Check dams shall be constructed across inlet ditches, drains and swales 
using baled straw or equivalent devices to minimize sediment entry into 
Monterey-Princedale Landside Ditch, other water bodies, or wetlands.  Check 
dams shall be inspected for sediment accumulation after each significant 
rainfall and sediment removed when it reaches one-half the height of the 
barrier.  Sediment removal shall include removal and disposition in a 
location where it will not erode into construction areas, watercourses or 
wetlands.

3.2.4   Sediment Basins  

Sediment from construction areas with 10 or more disturbed acres at one 
time shall be trapped in temporary or permanent sediment basins.  After 
each storm, the basins shall be allowed to settle for 24 to 48-hours after 
which the basins shall be pumped dry.  In order to maintain basin 
effectiveness, accumulated sediment shall be removed when the depth of 
sediment reaches one-third of the depth of structure in any part of the 
pool.  Overflow shall be controlled by paved weir, by vertical overflow 
pipe draining from the surface, or by a spillway protected by baled straw 
filter barriers in the spillway and at the outlet toe of the spillway.  The 
collected topsoil sediment shall be reused for fill on the construction 
site, and/or conserved for use at another site(s).  If used, the basins 
shall provide at least 3,600 cubic feet of storage for each acre drained. 
Where such basins are not used, other equivalent sediment control measures 
are required.

3.2.5   Other Measures

Other temporary erosion and sediment control measures such as berms, dikes, 
swales, and drains may be used with, or in lieu of, the above-mentioned 
measures provided they are consistent with Best Management Practices 
(BMPs).  They shall be maintained until permanent drainage and erosion 
control facilities are complete and operative.  Earthen erosion control 
features shall be compacted and stabilized immediately with vegetation as 
specified in the following paragraphs entitled SEEDING and MULCHING.

3.2.6   Velocity Dissipation Devices

Should drains or swales be used, they shall be constructed with velocity 
dissipation devices (check dams) to reduce the need for more stringent 
erosion control practices in the swale or drain.  These devices shall be 
removed after the erosive areas have been stabilized.  

PART 4   CONTROL OF POLLUTANTS AFTER CONSTRUCTION

4.1   ESTABLISHMENT OF TURF

4.1.1   General

Turf shall be established as a permanent erosion control measure along any 
areas which are disturbed during construction.  All material embankments, 
all berm areas, and any other disturbed areas shall be turfed.  Turf shall 
be established in accordance with the Contract Specifications.
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4.1.2   Fertilizer  

Fertilizer shall be distributed uniformly over the areas to be seeded at a 
rate which will supply not less than 40 pounds of available nitrogen, 40 
pounds of available phosphorous, and 40 pounds of potash per acre.

4.1.3   Seeding  

Seed sown for permanent turfing shall be sown as specified in the technical 
specifications.  Temporary seeding shall consist of grasses appropriate for 
the season when they are sown.  A satisfactory method of sowing shall be 
employed, using approved mechanical power-drawn seeders, mechanical 
hand-seeders, broadcast-seeders, or other approved methods.  When 
conditions are such by reason of drought, high winds, excessive moisture, 
or other factors that satisfactory results are not likely to be obtained, 
work shall be halted as directed by the Contracting Officer.  Such work may 
resume only when conditions are favorable or when approved alternative or 
corrective measures and procedures have been identified and approved by the 
Contracting Officer.  If inspection either during seeding operations or 
after there is a show of green indicates that areas have been left 
unplanted, additional seed shall be sown.

4.1.4   Mulching

If used, mulch shall be materials that do not contain noxious grass or weed 
seed that might be detrimental to the turf being established or to adjacent 
farmland.  Mulch shall be spread uniformly in a continuous blanket, using 
two tons-per-acre of straw mulch or 1,200 pounds-per-acre of wood cellulose 
fiber mulch.

4.2   STATE AND LOCAL CONTROLS

There are no known State or local erosion and sediment control requirements 
applicable to this work other than those met by the requirements of this 
permit.  In the event that there are State or local erosion and sediment 
control requirements, it shall be the responsibility of the Contractor to 
identify and comply with all applicable requirements.  Chemical and solid 
waste units will be used at the site, with disposal in accordance with 
state and local regulations.  Measures shall be in place to ensure 
compliance with state or local waste disposal, sanitary sewer, or septic 
system regulations.  Water Quality Standards of receiving streams will be 
maintained during and after construction in accordance with requirements of 
the State Water Quality Certification.   

PART 5   RUNOFF COEFFICIENT, IMPERVIOUS AREAS, SOILS

The runoff coefficient immediately after construction is estimated to range 
between 0.10 and 0.30.  Once the material embankment and other disturbed 
areas have been revegetated, the runoff coefficient should return to 
preconstruction conditions with no increase in impervious areas.  Soils in 
the area consist of fat and lean clays with some sand and silty sands.  For 
further information regarding soil borings contact the Memphis District 
Office of the U.S. Army Corps of Engineers.     

  

PART 6   RECEIVING WATER

  
The receiving water is Monterey-Princedale Landside Ditch, a tributary of 
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the St. Francis River, intersecting the St. Francis River in Cross County, 
Arkansas.  The only existing surface waters within construction 
right-of-way limits are waters in agricultural ditches.  Locations of storm 
water discharges will be more specifically identified by the Contractor in 
his Environmental Protection Plan submitted to the Government for 
acceptance 15 days after his receipt of Notice to Proceed.  There are no 
TMDLs applicable for the immediate receiving waters and since control 
measures will be in place to minimize sediment discharge, the impact upon 
the ultimate receiving stream will be negligible.  No non-storm water 
discharges are anticipated to be combined with storm water runoff.   

PART 7   INSPECTIONS

7.1   General

Quality control representatives shall inspect disturbed areas of the 
construction site, and areas used for storage of materials that are exposed 
to precipitation that have not been finally stabilized, structural control 
measures, and locations where vehicles enter or exit the site every seven 
calendar days and within 24-hours of the end of a storm that is 0.5-inches 
or greater.  Where sites have been stabilized, inspections shall be 
conducted at least once every month.     

7.2   Disturbed Areas and Areas Used for Material Storage

Disturbed areas and areas used for material storage that are exposed to 
precipitation shall be inspected for evidence of, or the potential for, 
pollutants entering the drainage system.  Erosion and sediment control 
measures identified in the plan shall be observed to ensure correct 
operation.  Where discharge locations or points are accessible, they shall 
be inspected to ascertain whether erosion control measures are effective in 
preventing significant impact to receiving waters.  Off-site sediment 
tracking will be minimized, since most of the equipment used will be 
delivered to and removed from the site by trailer.  Locations where 
vehicles enter or exit the site shall be inspected such that off-site 
sediment tracking will be minimized.  

7.3   Modification of Pollution Plan

Based on the results of the inspection referenced in the paragraph entitled 
DISTURBED AREAS AND AREAS USED FOR MATERIAL STORAGE, the site description 
identified in Part 1 and Part 2 of this plan shall be revised as 
appropriate, but in no case more than seven calendar days following the 
inspection.  Such modification shall provide for timely implementation of 
any changes to the plan within seven calendar days following the inspection.

7.4   Reports

A report summarizing the scope of the inspection, name(s) and 
qualifications of personnel making the inspection, the date(s) of the 
inspection, major observations relating to the implementation of the Storm 
Water Pollution Prevention Plan (SWPPP), and actions taken shall be 
recorded and retained by the Contracting Officer as part of the SWPPP for 
at least three years from the date the site is finally stabilized.  

SECTION 01357  Page 7



W912EQ-05-B-0004
Amendment #0001

PART 8   OTHER CONSIDERATIONS

8.1   Location of Construction in Regard to Waters Classified in 10 CSR 
20-7.013
            
Construction is not within 1,000 feet of waters classified in 10 CSR 
20-7.013, Water Quality Standards, as:

      
a.  Public drinking water supply lakes
b.  Outstanding National Resource Waters
c.  Outstanding State Resource Waters
d.  Streams designated for cold water sport fishery
e.  A lake in EPA's Clean Lakes Program

8.2   Proximity of Site to Major Reservoirs

Construction is not within 100 feet of waters classified as major 
reservoirs. 

PART 9   DEFINITIONS
   
9.1   Best Management Practices (BMPs) 

Schedules of activities, prohibitions of practices, maintenance procedures, 
and other management practices to prevent or reduce the pollution of waters 
of the State.  BMPs also include treatment requirements, operation 
procedures and practices to control plant site runoff, spillage or leaks, 
sludge or waste disposal, or drainage from raw material storage.

9.2   Commencement of Construction  

The initial disturbance of soils associated with clearing, grading, or 
excavating activities or other construction activities.

9.3   Drainage Swale  
            
A drainage way with a lining of grass, riprap, asphalt, concrete, or other 
material installed to convey runoff without causing erosion.

9.4   Check Dam  
            
Small temporary dams constructed across a swale or drainage ditch to reduce 
the velocity of runoff flows.  

   
9.5   Final Stabilization  

All soil-disturbing activities at the site have been completed, and a 
uniform perennial vegetative cover with a density of 85 percent of the 
cover for the area has been established or equivalent stabilization 
measures (such as the use of mulches or geo-textiles) have been employed.  
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PART 10   CERTIFICATION

I certify under penalty of law that this document and all attachments were 
prepared under my direction or supervision in accordance with a system 
designed to assure that qualified personnel properly gather and evaluate 
the information submitted.  Based on my inquiry of the person or persons 
who manage the system, or those persons directly responsible for gathering 
the information, the information submitted is, to the best of my knowledge 
and belief, true, accurate, and complete.  I am aware that there are 
significant penalties for submitting false information, including the 
possiblility of fine and imprisonment for knowing violations.  

Dennis J. Kamper, P.E., Chief, Eng. and Con. Division, COE   (901) 544-3227
__________________________________________________________________________
Name & Official Title of Contractor                             Phone No. 

______________________________________                ____________________
Signature                                             Date Signed         

I certify under penalty of law that I understand the terms and conditions 
of the general National Pollutant Discharge Elimination System (NPDES) 
permit that authorizes the storm water discharges associated with 
industrial activity from the construction site identified as part of this 
certification. 
                                                                 

         
__________________________________________________________________________
Name & Official Title of Contractor                             Phone No. 

                                                                  
______________________________________                ____________________
Signature                                             Date Signed         

__________________________________________________________________________
Name & Official Title of Sub Contractor                         Phone No. 

                                                                  
______________________________________                ____________________
Signature                                             Date Signed         

For multiple Sub Contractors, attach additional Certification Sheets as 
necessary. 

    -- End of Section --

SECTION 01357  Page 9


	05-B-0004, P1.pdf
	01270A.pdf
	01270 - MEASUREMENT AND PAYMENT
	01270 - MEASUREMENT AND PAYMENT
	PART 1   GENERAL
	1.1   LUMP SUM PAYMENT ITEMS
	1.1.1   Mobilization and Demobilization
	1.1.1.1   Payment
	1.1.1.2   Unit of Measure

	1.1.2   Aggregate Surfacing
	1.1.2.1   Payment
	1.1.2.2   Unit of Measure

	1.1.3   Environmental Protection
	1.1.3.1   Payment
	1.1.3.2   Unit of Measure


	1.2   UNIT PRICE PAYMENT ITEMS
	1.2.1   Clearing
	1.2.1.1   Payment
	1.2.1.2   Measurement
	1.2.1.3   Unit of Measure

	1.2.2   Excavation 
	1.2.2.1   Payment
	1.2.2.2   Measurement
	1.2.2.3   Unit of Measure

	1.2.3   Filter Material
	1.2.3.1   Payment
	1.2.3.2   Measurement
	1.2.3.3   Unit of Measure

	1.2.4   Riprap R-90
	1.2.4.1   Payment
	1.2.4.2   Measurement
	1.2.4.3   Unit of Measure

	1.2.5   Corrugated Metal Pipe, 60-inch
	1.2.5.1   Payment
	1.2.5.2   Measurement
	1.2.5.3   Unit of Measure

	1.2.6   Dressing, Fertilizing, Seeding, and Mulching
	1.2.6.1   Payment
	1.2.6.2   Measurement
	1.2.6.3   Unit of Measure



	PART 2   PRODUCTS - NOT USED
	PART 3   EXECUTION - NOT USED

	01330.pdf
	01330 - SUBMITTAL PROCEDURES
	01330 - SUBMITTAL PROCEDURES
	PART 1   GENERAL
	1.1   SUBMITTAL CLASSIFICATION
	1.1.1   Government Approved
	1.1.2   For Information Only

	1.2   APPROVED SUBMITTALS
	1.3   DISAPPROVED SUBMITTALS
	1.4   WITHHOLDING OF PAYMENT

	PART 2   PRODUCTS - NOT USED  
	PART 3   EXECUTION
	3.1   GENERAL
	3.2   SUBMITTAL REGISTER
	3.3   SCHEDULING
	3.4   TRANSMITTAL FORM ENG FORM 4025
	3.5   SUBMITTAL PROCEDURE
	3.5.1   Procedures
	3.5.2   Deviations

	3.6   CONTROL OF SUBMITTALS
	3.7   GOVERNMENT APPROVED SUBMITTALS
	3.8   INFORMATION ONLY SUBMITTALS
	3.9   STAMPS



	01355A.pdf
	01355 - ENVIRONMENTAL PROTECTION
	01355 - ENVIRONMENTAL PROTECTION
	PART 1   GENERAL
	1.1   REFERENCES
	1.2   MEASUREMENT AND PAYMENT
	1.2.1   ENVIRONMENTAL PROTECTION

	1.3   DEFINITIONS
	1.3.1   Environmental Pollution and Damage
	1.3.2   Environmental Protection
	1.3.3   Contractor Generated Hazardous Waste
	1.3.4   Project Pesticide Coordinator
	1.3.5   Land Application for Discharge Water
	1.3.6   Pesticide
	1.3.7   Pests
	1.3.8   Surface Discharge
	1.3.9   Waters of the United States
	1.3.10   Wetlands

	1.4   GENERAL REQUIREMENTS
	1.5   SUBCONTRACTORS
	1.6   ENVIRONMENTAL PROTECTION PLAN
	1.6.1   Compliance
	1.6.2   Contents
	1.6.3   Appendix

	1.7   PROTECTION FEATURES
	1.8   SPECIAL ENVIRONMENTAL REQUIREMENTS
	1.9   ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS
	1.10   NOTIFICATION

	PART 2   PRODUCTS NOT USED
	PART 3   EXECUTION
	3.1   ENVIRONMENTAL PERMITS AND COMMITMENTS
	3.2   LAND RESOURCES
	3.2.1   Work Area Limits
	3.2.2   Landscape
	3.2.3   Reduction of Exposure of Unprotected Erodible Soils
	3.2.4   Temporary Protection of Disturbed Areas
	3.2.5   Erosion and Sediment Controls
	3.2.6   Contractor Facilities and Work Areas
	3.2.7   Borrow Areas Provided by the Government

	3.3   WATER RESOURCES
	3.3.1   Cofferdams, Diversions, and Dewatering Operations
	3.3.2   Stream Crossings
	3.3.3   Wetlands

	3.4   AIR RESOURCES
	3.4.1   Particulates
	3.4.2   Odors
	3.4.3   Sound Intrusions
	3.4.4   Burning
	3.4.5   Hydrocarbons and Carbon Monoxide
	3.4.6   Monitoring Air Quality

	3.5   CHEMICAL MATERIALS MANAGEMENT AND WASTE DISPOSAL
	3.5.1   Disposal Areas 
	3.5.2   Temporary Excavation and Embankments
	3.5.3   Solid Wastes
	3.5.4   Chemicals and Chemical Wastes
	3.5.5   Contractor Generated Hazardous Wastes/Excess Hazardous Materials
	3.5.6   Fuel and Lubricants
	3.5.7   Waste Water

	3.6   RECYCLING AND WASTE MINIMIZATION
	3.7   NON-HAZARDOUS SOLID WASTE DIVERSION REPORT
	3.8   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES
	3.9   BIOLOGICAL RESOURCES
	3.10   INTEGRATED PEST MANAGEMENT
	3.10.1   Pesticide Delivery and Storage
	3.10.2   Qualifications
	3.10.3   Pesticide Handling Requirements
	3.10.4   Application

	3.11   PREVIOUSLY USED EQUIPMENT
	3.12   MAINTENANCE OF POLLUTION FACILITIES
	3.13   MILITARY MUNITIONS
	3.14   TRAINING OF CONTRACTOR PERSONNEL
	3.15   INSPECTION
	3.16   POST CONSTRUCTION CLEANUP
	3.17   RESTORATION OF LANDSCAPE DAMAGE



	01356A.pdf
	01356 - STORM WATER POLLUTION PREVENTION MEASURES
	01356 - STORM WATER POLLUTION PREVENTION MEASURES
	PART 1   GENERAL
	1.1   GENERAL
	1.2   EROSION AND SEDIMENT CONTROLS
	1.2.1   Stabilization Practices
	1.2.1.1   Unsuitable Conditions
	1.2.1.2   No Activity for Less Than 21 Days

	1.2.2   Structural Practices
	1.2.2.1   Straw Bales
	1.2.2.2   Erosion Control Berm
	1.2.2.3   Check Dams



	PART 2   PRODUCTS
	2.1   COMPONENTS FOR STRAW BALES

	PART 3   EXECUTION
	3.1   INSTALLATION OF STRAW BALES
	3.2   INSTALLATION OF EROSION CONTROL BERM
	3.3   INSTALLATION OF CHECK DAMS
	3.3.1   Check Dams Constructed of Straw Bales
	3.3.2   Check Dams Constructed of Sand Bags

	3.4   MAINTENANCE
	3.4.1   Straw Bale Maintenance
	3.4.2   Erosion Control Berm Maintenance 
	3.4.3   Check Dam Maintenance

	3.5   INSPECTIONS
	3.5.1   General
	3.5.2   Inspections Details
	3.5.3   Inspection Reports
	3.5.4   Monthly Inspection Report and Certification Form for Erosion and 




	01357.pdf
	01357 - STORM WATER POLLUTION PREVENTION PLAN
	01357 - STORM WATER POLLUTION PREVENTION PLAN
	PART 1   LOCATION AND NATURE OF ACTIVITY
	PART 2   AREA AFFECTED
	PART 3   CONTROL OF POLLUTANTS DURING CONSTRUCTION
	3.1   NON-STRUCTURAL MEASURES
	3.1.1   General 
	3.1.2   Protection of Landscape  
	3.1.3   Reduction of Exposure of Unprotected Erodible Soils  

	3.2   STRUCTURAL MEASURES
	3.2.1   General
	3.2.2   Silt Fences  
	3.2.3   Check Dams
	3.2.4   Sediment Basins  
	3.2.5   Other Measures
	3.2.6   Velocity Dissipation Devices


	PART 4   CONTROL OF POLLUTANTS AFTER CONSTRUCTION
	4.1   ESTABLISHMENT OF TURF
	4.1.1   General
	4.1.2   Fertilizer  
	4.1.3   Seeding  
	4.1.4   Mulching

	4.2   STATE AND LOCAL CONTROLS

	PART 5   RUNOFF COEFFICIENT, IMPERVIOUS AREAS, SOILS
	PART 6   RECEIVING WATER
	PART 7   INSPECTIONS
	7.1   General
	7.2   Disturbed Areas and Areas Used for Material Storage
	7.3   Modification of Pollution Plan
	7.4   Reports

	PART 8   OTHER CONSIDERATIONS
	8.1   Location of Construction in Regard to Waters Classified in 10 CSR 
	8.2   Proximity of Site to Major Reservoirs

	PART 9   DEFINITIONS
	9.1   Best Management Practices BMPs 
	9.2   Commencement of Construction  
	9.3   Drainage Swale  
	9.4   Check Dam  
	9.5   Final Stabilization  

	PART 10   CERTIFICATION


	01420.pdf
	01420 - SOURCES FOR REFERENCE PUBLICATIONS
	01420 - SOURCES FOR REFERENCE PUBLICATIONS
	1.1   REFERENCES
	1.2   ORDERING INFORMATION



	01451A.pdf
	01451 - CONTRACTOR QUALITY CONTROL
	01451 - CONTRACTOR QUALITY CONTROL
	PART 1   GENERAL
	1.1   REFERENCES
	1.2   PAYMENT

	PART 2   PRODUCTS Not Applicable
	PART 3   EXECUTION
	3.1   GENERAL REQUIREMENTS
	3.2   QUALITY CONTROL PLAN
	3.2.1   Content of the CQC Plan
	3.2.2   Acceptance of Plan
	3.2.3   Notification of Changes

	3.3   COORDINATION MEETING
	3.4   QUALITY CONTROL ORGANIZATION
	3.4.1   Personnel Requirements
	3.4.2   CQC System Manager
	3.4.3   Additional Requirement
	3.4.4   Organizational Changes

	3.5   SUBMITTALS AND DELIVERABLES
	3.6   CONTROL
	3.6.1   Preparatory Phase
	3.6.2   Initial Phase
	3.6.3   Follow-up Phase
	3.6.4   Additional Preparatory and Initial Phases

	3.7   TESTS
	3.7.1   Testing Procedure
	3.7.2   Testing Laboratories
	3.7.2.1   Laboratory Validation
	3.7.2.2   Capability Check
	3.7.2.3   Capability Recheck

	3.7.3   Onsite Laboratory
	3.7.4   Furnishing or Transportation of Samples for Testing

	3.8   COMPLETION INSPECTION
	3.8.1   Punch-Out Inspection
	3.8.2   Pre-Final Inspection
	3.8.3   Final Acceptance Inspection

	3.9   DOCUMENTATION
	3.10   NOTIFICATION OF NONCOMPLIANCE



	01452.pdf
	01452 - PROJECT SIGNS
	01452 - PROJECT SIGNS
	PART 1   GENERAL
	1.1   SCOPE
	1.2   PROJECT SIGN
	1.3   PAYMENT

	PART 2   PRODUCTS - NOT USED  
	PART 3   EXECUTION - NOT USED    


	02210.pdf
	02210 - CLEARING AND EXCAVATION
	02210 - CLEARING AND EXCAVATION
	PART 1   GENERAL
	1.1   SCOPE
	1.2   QUALITY CONTROL
	1.2.1   Clearing
	1.2.2   Disposal of Cleared Materials
	1.2.3   Excavation
	1.2.4   Disposal of Excavated Material
	1.2.5   Slides and Shoals
	1.2.6   Existing Channel


	PART 2   PRODUCTS - NOT USED
	PART 3   EXECUTION
	3.1   CLEARING
	3.1.1   General
	3.1.2   Removal of Rafted Driftwood and Maintenance of Channel
	3.1.3   Miscellaneous

	3.2   DISPOSAL OF CLEARING DEBRIS
	3.2.1   General
	3.2.2   Burning
	3.2.3   Burying
	3.2.4   Removal from Site

	3.3   EXCAVATION
	3.3.1   General
	3.3.2   Embedment of Stone Protection
	3.3.3   Lateral Ditches
	3.3.4   Existing Inlet Drains

	3.4   DISPOSAL OF EXCAVATED MATERIAL
	3.5   SLIDES AND SHOALS
	3.5.1   Channel
	3.5.2   Excavated Material Disposal Areas
	3.5.2.1   General
	3.5.2.2   Slides Caused by Foundation Failure
	3.5.2.3   Slides Not Caused by Foundation Failure


	3.6   EXISTING CHANNEL



	02542.pdf
	02542 - STONE PROTECTION
	02542 - STONE PROTECTION
	PART 1   GENERAL
	1.1   SCOPE
	1.2   REFERENCES
	1.3   SUBMITTALS
	1.4   QUALITY CONTROL

	PART 2   PRODUCTS
	2.1   STONE
	2.1.1   General
	2.1.2   Sources and Evaluation Testing
	2.1.3   Gradation
	2.1.4   Test Method
	2.1.5   Gradation Test

	2.2   FILTER MATERIALS
	2.2.1   General
	2.2.2   Gradation


	PART 3   EXECUTION
	3.1   BASE PREPARATION
	3.2   PLACEMENT OF FILTER MATERIAL
	3.3   RIPRAP
	3.3.1   General
	3.3.2   Placement




	02700.pdf
	02700 - CULVERT REMOVAL AND INSTALLATION
	02700 - CULVERT REMOVAL AND INSTALLATION
	PART 1   GENERAL
	1.1   SCOPE
	1.2   APPLICABLE PUBLICATION
	1.3   SUBMITTALS
	1.4   QUALITY CONTROL

	PART 2   PRODUCTS
	2.1   GENERAL

	PART 3   EXECUTION
	3.1   REMOVAL OF EXISTING CULVERTS
	3.2   INSTALLATION OF CULVERT PIPE
	3.3   BACKFILL
	3.3.1   General
	3.3.2   Compacted Impervious Backfill
	3.3.3   Semicompacted Impervious Backfill

	3.4   FILTER MATERIAL AND RIPRAP AT THE CULVERTS



	02731.pdf
	02731 - AGGREGATE SURFACE COURSE
	02731 - AGGREGATE SURFACE COURSE
	PART 1   GENERAL
	1.1   SCOPE
	1.2   APPLICABLE PUBLICATIONS
	1.3   SUBMITTALS
	1.4   QUALITY CONTROL

	PART 2   PRODUCTS
	2.1   AGGREGATES
	2.1.1   Coarse Aggregates
	2.1.2   Fine Aggregates
	2.1.3   Gradation Requirements

	2.2   SAMPLING AND TESTING
	2.2.1   General
	2.2.2   Contractor Testing
	2.2.3   Government Testing


	PART 3   EXECUTION
	3.1   CLEARING AND DEBRIS REMOVAL
	3.2   USE OF HAUL ROADS
	3.3   SUBGRADE
	3.4   PLACEMENT
	3.5   MAINTENANCE



	02935.pdf
	02935 - ESTABLISHMENT OF TURF
	02935 - ESTABLISHMENT OF TURF
	PART 1   GENERAL
	1.1   SCOPE
	1.2   SUBMITTALS
	1.3   QUALITY CONTROL
	1.4   AREAS TO BE TREATED
	1.4.1   Rough Dressing, Fertilizing, and Seeding
	1.4.2   Finish Dressing, Fertilizing, Seeding, and Mulching

	1.5   CERTIFICATES AND SAMPLES
	1.5.1   Fertilizer
	1.5.2   Seed


	PART 2   PRODUCTS
	2.1   MATERIALS
	2.1.1   Fertilizer
	2.1.2   Seed
	2.1.3   Soil for Repairs
	2.1.4   Mulch
	2.1.4.1   Straw
	2.1.4.2   Hay
	2.1.4.3   Wood Cellulose Fiber Mulch


	2.2   CERTIFICATES AND SAMPLES
	2.2.1   Fertilizer
	2.2.2   Seed
	2.2.3   Water


	PART 3   EXECUTION
	3.1   COMMENCEMENT, PROSECUTION, AND COMPLETION
	3.1.1   General
	3.1.2   Sequence of Work

	3.2   PREPARATION OF GROUND SURFACE
	3.2.1   General
	3.2.2   Clearing
	3.2.3   Dressing

	3.3   APPLICATION OF FERTILIZER
	3.4   SEEDING
	3.4.1   General
	3.4.2   Broadcast Seeding
	3.4.3   Damage to Seeding

	3.5   COMPACTING
	3.6   HYDRAULIC SLURRY METHOD
	3.7   MULCHING
	3.7.1   Hay or Straw Mulch

	3.8   WATERING
	3.9   PROTECTION OF TURF AREAS
	3.10   MAINTENANCE
	3.11   INSPECTION AND ACCEPTANCE
	3.11.1   General
	3.11.2   Areas Requiring Returfing
	3.11.3   Turf Establishment Period





	01357.pdf
	01357 - STORM WATER POLLUTION PREVENTION PLAN
	01357 - STORM WATER POLLUTION PREVENTION PLAN
	PART 1   LOCATION AND NATURE OF ACTIVITY
	PART 2   AREA AFFECTED
	PART 3   CONTROL OF POLLUTANTS DURING CONSTRUCTION
	3.1   NON-STRUCTURAL MEASURES
	3.1.1   General 
	3.1.2   Protection of Landscape  
	3.1.3   Reduction of Exposure of Unprotected Erodible Soils  

	3.2   STRUCTURAL MEASURES
	3.2.1   General
	3.2.2   Silt Fences  
	3.2.3   Check Dams
	3.2.4   Sediment Basins  
	3.2.5   Other Measures
	3.2.6   Velocity Dissipation Devices


	PART 4   CONTROL OF POLLUTANTS AFTER CONSTRUCTION
	4.1   ESTABLISHMENT OF TURF
	4.1.1   General
	4.1.2   Fertilizer  
	4.1.3   Seeding  
	4.1.4   Mulching

	4.2   STATE AND LOCAL CONTROLS

	PART 5   RUNOFF COEFFICIENT, IMPERVIOUS AREAS, SOILS
	PART 6   RECEIVING WATER
	PART 7   INSPECTIONS
	7.1   General
	7.2   Disturbed Areas and Areas Used for Material Storage
	7.3   Modification of Pollution Plan
	7.4   Reports

	PART 8   OTHER CONSIDERATIONS
	8.1   Location of Construction in Regard to Waters Classified in 10 CSR 
	8.2   Proximity of Site to Major Reservoirs

	PART 9   DEFINITIONS
	9.1   Best Management Practices BMPs 
	9.2   Commencement of Construction  
	9.3   Drainage Swale  
	9.4   Check Dam  
	9.5   Final Stabilization  

	PART 10   CERTIFICATION






